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Foundation & Grawl Space Repair

Docusign Envelope ID: 607893B2 2819-894D-802D-55FA64B570E3 .
REGIONAL

Project Summary

Total investment $13,053.75
Discount amount (-10%) -$1,305.38
Total contract price $11,748.38
Deposit required (30)% $3,5624.51
Deposit paid $3,524.51
Amount due upon completion $8,223.87
Payment method Check

Customer Consent

Any alteration from the above specifications and corresponding price adjustment (if necessary) will be made only at
the Customer’s request or approval. Completing the work in this Proposal at the time scheduled is contingent upon
accidents or delays beyond our control. This Proposal is based primarily on the Customer’s description of the
problem. Engineering services are used as required by third-party structural engineering companies. This Proposal
may be withdrawn if not accepted by the Customer within 20 days.

Signed by:

7/15/2026

4RA4D

Authorized Rep. Signature Date

Acceptance of Contract— | am/we are aware of and agree to the contents of this Proposal, the attached Job Detail
sheet(s), and the attached Limited Warranty, (together, the "Contract"). | am/ we are aware of and agree to the 60
day window that Regional has to remedy any service issues that are covered under the attached Limited Warranty. |
will have bio-hazards cleaned and remediated that Regional may discover in the affected work area. This includes
plumbing/sewage leaks, and any other hazards at my cost. | will provide documentation from a restoration
company. You are authorized to do the work as specified in the Contract.However, field adjustments may be made if
deemed vital by project Foreman or Production Manager. I/we will make the payment to crew the day project is
completed.

I/WE WILL MAKE THE PAYMENT TO CREW THE DAY PROJECT IS COMPLETED. MULTI-PHASE PROJECTS
WILL BE INVOICED AND MUST BE PAID AT COMPLETION OF EACH PHASE,

DecuSigned by:
(\}MQ (e ron-7/16/2026

Customer Slgnature Date Secondary Customer Signature Date
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